STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 12/ 04/ 03 IN LOS ANGELES COUNTY | N 12/ 08/ 03
CONTRACT NUMBER 07- 40604 LOS ANGELES FROM 0.3 KM VEST OF CONTRACT CODE ' F
LOCATI ON 07- LA- 138- 63. 5/ 63. 9 165TH STREET EAST TO 0.3 KM EAST OF 22 CONTRACT | TEMS
165TH STREET EAST
TRAFFI C SI GNALS AND LI GHTI NG FEDERAL AID ACST- P138-(031)E
PHG- P138- (031) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPOSALS | SSUED 7 FUND TOTAL  HBL 202, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUVMBER OF BIDDERS 3  ENG NEERS EST 248,000. 00 AMOUNT UNDER 91, 207. 00 PERCENT UNDER EST 36. 78
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 156,793.00 3 T D S ENG NEERI NG 805 371- 4639
00667073
2899 AGOURA ROAD SUI TE 171 FAX 805 494- 0757
VESTLAKE VI LLAGE CA 91361- 3200
2 221,950.89 2 PETE AND SONS CONSTRUCTI ON | NC 909 352- 2495
00766488
P O BOX 7339 FAX 909 352- 2497
RI VERSI DE CA 92513- 7339
3 339,123.00 1 V A DY N COMERCE AND BUI LDl NG 818 597- 9822

LTD
5737 KANAN RD STE 142
AGOURA HILLS CA 91301

00714820

FAX 818 735-0476



07-4J0604 Bl D245

07-LA-138-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE METAL BEAM GUARD RAI L
SUN VALLEY CA
STERNDAHL STRI PI NG
SUN VALLEY CA
TRAFFI C LOOP AND CRACKFI LLI NG LOOPS AND TRAFFI C CONTRCL ( PARTI AL)

ANAHEI M CA



07-4J0604 Bl D245
07-LA-138-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE I TEMS 4, 8 AND 12 THRU 15 ( PORTI ON)
P O BOX 1249
SUN VALLEY CA 91353
H GH LI GHT ELECTRI C I NC ELECTRI CAL | NSTALLATI ON ( PORTI ON)
10989 KAY JAY ST
RI VERSI DE CA 92503
STERNDAHL ENTERPRI SES ITEMS 5 THRU 7, 9 AND 16 THRU 21 ( PORTI ON)
11861 BRANFORD ST
SUN VALLEY CA 91352
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 COHEN CONSTRUCTI ON ELECTRI CAL ( PARTI AL)

6924 CANBY AVE STE 112
RESEDA CA 91335

N B M CONSTRUCTI ON
437 W COLORADO ST STE 101
GLENDALE CA 91206

METAL BEAM GUARD RAI L AND ASPHALT ( PARTI AL)



07-4J0604 Bl D245

07- LA-138-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
12/ 04/ 03 12/ 08/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 100. 00* 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 230 14. 00 3, 220. 00
STRI PE
6 150713 REMOVE PAVEMENT MARKI NG MR 10 55. 00 550. 00
7 150722 REMOVE PAVEMENT MARKER EA 32 5.00 160. 00
8 150742 REMOVE ROADSI DE S| GN EA 2 100. 00 200. 00
9 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
10 390103 ASPHALT CONCRETE ( TYPE B) TONN 37 50. 00 1, 850. 00
11 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 420 10. 00 4, 200. 00
12 566011 ROADSI DE SI GN - ONE POST EA 4 200. 00 800. 00
13 820118 GUARD RAI LI NG DELI NEATOR EA 10 30. 00 300. 00
14 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 31 107. 00 3, 317. 00
15 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 000. 00 8, 000. 00
16 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 49 48. 00 2, 352. 00
17 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 740 3.30 2, 442. 00
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 150 10. 00 1, 500. 00
19 (S) 032131 PAI NT ASPHALT CONCRETE DI KE (2- COAT) Vi 200 13. 00 2, 600. 00
SOLID WH TE
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7 15. 00 105. 00
21 (S) 850122 PAVEMENT MARKER EA 20 60. 00 1, 200. 00
( RETROREFLECTI VE- RECESSED)
22 860201 SI GNAL AND LI GHTI NG LS LUVP SUM 96, 697. 00* 96, 697. 00

TOTAL 156, 793. 00
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07-4J0604

07-LA-138-6 SUMMARY OF REMA
12/ 04/ 03
SECOND THI RD

BI D AMOUNT Bl D AMOUNT
1, 840. 00* 1840. 00 2, 500. 00* 2500
2, 300. 00* 2300. 00 2, 900. 00* 2900
2,794. 00* 2794. 00 7, 000. 00* 7000
28, 118. 00* 28118. 00 59, 000. 00* 59000
16. 10 3703. 00 16. 00 3680
63. 30 633. 00 60. 00 600
5.75 184. 00 6. 00 192
290. 00 580. 00 900. 00 1800
2,070. 00* 2070. 00 3, 500. 00* 3500
138. 00 5106. 00 200. 00 7400
7.37 3095. 40 50. 00 21000
577.50 2310. 00 600. 00 2400
36. 80 368. 00 40. 00 400
123. 07 3815. 17 130. 00 4030
2,300. 00 9200. 00 2,500. 00 10000
55.21 2705. 29 55. 00 2695
3. 80 2812. 00 5.00 3700
11.50 1725. 00 12. 00 1800
14. 95 2990. 00 15. 00 3000
17. 29 121. 03 18. 00 126
69. 00 1380. 00 70. 00 1400.
144, 101. 00* 144101. 00 200, 000. 00* 200000
221, 950. 89 339, 123. 00
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